SUPERPAVE, TYPE C HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/12/08
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SOUTHWEST CIVIC ASSOCIATION, PHASE I, ENHANCEMENT
CALL ORDER : 002 CONTRACT ID : 24-200-06.01 COUNTIES NEW CASTLE
LETTING DATE : 10/28/08 DISTRICT : N2
STATE/FEDERAL AID NO: ETEA2004(11) CONTRACT TIME : 127 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ETEA - 2004 (11)
SOUTHWEST CIVIC ASSOCIATION, PHASE I, ENHANCEMENTS
SET-ASIDE
VENDOR RANKING : Contract was awarded on 12/12/08 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 831,642.82 162.0208% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 S 513,294.00 100.0000% 61.7205%
2 STRIPE-A-LOT, INC., 55 GERMAY DRIVE, WILMINGTON, DE, 19804 S 563,943.66 109.8676% 67.8108%
3 CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 S 614,935.43 119.8018% 73.9423%
4 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 690,349.37 134.4939% 83.0103%
5 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 693,685.46 135.1439% 83.4115%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO | STRIPE-A-LOT INC/APS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 CATEGORY 1
| | |
0010 201000 LUMP | 5000.00000 5000.00| 1500.00000 1500.00] 2150.00000 2150.00
CLEARING AND GRUBBING | | |
0020 202000 392.000 CY | 25.52839 10007.13] 20.00000 7840.00] 30.55000 11975.60
EXCAVATION AND EMBANKMENT | | |
0030 208000 2.000 CY | 62.78081 125.56| 50.00000 100.00] 168.00000 336.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 210000 110.000 cCY | 21.28855 2341.74 | 10.00000 1100.00] 40.12000 4413.20
FURNISHING BORROW TYPE "C" FOR PIPE, | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0050 211000 LUMP | 3000.00000 3000.00| 2100.00000 2100.00| 3600.00000 3600.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 252002 10.000 EACH | 154.80745 1548.07] 200.00000 2000.00| 125.00000 1250.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0070 302005 103.000 TON | 60.28605 6209.46 | 35.00000 3605.00] 31.15000 3208.45
GRADED AGGREGATE BASE COURSE, TYPE B | |
0080 302006 424.000 TON | 45.81332 19424.85| 35.00000 14840.00] 45.00000 19080.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0090 401665 73.000 TON | 112.61733 8221.07| 86.00000 6278.00 | 120.00000 8760.00
| | |
| | |

GYRATIONS, PG 64-22, PATCHING



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

SOUTHWEST CIVIC ASSOCIATION, PHASE I, ENHANCEMENT

DATE
PAGE

12/12/08
002 -2

CALL ORDER 002 CONTRACT 1ID 24-200-06.01 COUNTIES NEW CASTLE
LETTING DATE 10/28/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |STRIPE-A-LOT INC/APS

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0100 401667 150.000 TON | 81.09274 12163.91| 81.00000 12150.00] 110.00000 16500.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |

0110 503001 277.000 SY | 174.90154 48447.73| 100.00000 27700.00] 180.00000 49860.00
PATCHING P.C.C. PAVEMENT, 6' TO 15", | | |
TYPE A | | |

0120 503006 489.000 EACH | 24.95157 12201.32] 20.00000 9780.00| 20.00000 9780.00
DOWEL BARS | | |

0130 602668 9.000 SF | 20.00000 180.00] 60.00000 540.00| 110.00000 990.00
PORTLAND CEMENT CONCRETE STAIRS | | |

0140 612021 53.000 LF | 34.67957 1838.02| 35.00000 1855.00| 68.00000 3604.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |

0150 701010 1366.000 LF | 21.95376 29988.84| 20.00000 27320.00] 22.00000 30052.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |

0160 705001 11255.000 SF | 5.51300 62048.82| 4.80000 54024.00] 4.00000 45020.00
P.C.C. SIDEWALK, 4" | | |

0170 705002 1618.000 SF | 7.23406 11704.71| 6.00000 9708.00| 6.00000 9708.00
P.C.C. SIDEWALK, 6" | | |

0180 705506 2929.000 SF | 15.00000 43935.00| 16.00000 46864.00| 17.00000 49793.00
BRICK AND/OR BLOCK ROADWAY | | |

0190 705520 150.000 SF | 31.28413 4692.62| 32.00000 4800.00| 22.00000 3300.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |

0200 705526 120.000 SF | 23.01339 2761.61| 20.00000 2400.00]| 20.00000 2400.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |

0210 708051 6.000 EACH | 2441.66242 14649.97| 1800.00000 10800.00]| 1700.00000 10200.00
DRAINAGE INLET, 34" X 24" | | |

0220 710501 6.000 EACH | 3000.00000 18000.00] 2000.00000 12000.00]| 700.00000 4200.00
CONVERTING EXISTING CATCH BASIN TO | | |
MANHOLE | | |

0230 710504 5.000 EACH | 728.34966 3641.75]| 500.00000 2500.00]| 340.00000 1700.00
ADJUSTING MANHOLES | | |

0240 720527 1469.000 EADY | 0.28223 414.60] 0.30000 440.70]| 0.35000 514.15
PLASTIC DRUMS | |

0250 732002 412.000 sY | 11.93038 4915.32| 6.00000 2472.00]| 9.70000 3996.40
TOPSOIL, 6" DEPTH | | |

0260 734013 412.000 sY | 1.79876 741.09] 0.50000 206.00| 0.95000 391.40
PERMANENT GRASS SEEDING, DRY GROUND | |



CONTRACT TITLE : SOUTHWEST CIVIC ASSOCIATION, PHASE I,

DELAWARE DEPARTMENT OF TRANSPORTATION
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FINAL
ENHANCEMENT
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CALL ORDER : 002 CONTRACT ID 24-200-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/28/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |STRIPE-A-LOT INC/APS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0270 735534 412.000 SY | 3.22526 1328.81] 3.00000 1236.00] 2.95000 1215.40
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0280 742500 432.000 HOUR | 37.78000 16320.96 | 37.78000 16320.96 | 37.78000 16320.96
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0290 742514 32.000 HOUR | 54.78000 1752.96| 54.78000 1752.96| 54.78000 1752.96
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0300 743501 904.000 EADY | 1.21966 1102.57] 0.80000 723.20] 0.76000 687.04
WARNING LIGHTS , TYPE B | | |
0310 743504 48.000 EACH | 126.12576 6054.04| 190.00000 9120.00] 131.30000 6302.40
WARNING SIGNS | |
0320 743506 318.000 EADY | 1.88676 599.99| 1.10000 349.80| 1.55000 492.90
TEMPORARY BARRICADES, TYPE III | | |
0330 743514 28.000 EADY | 74.78162 2093.89| 75.00000 2100.00] 80.80000 2262.40
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0340 743525 1140.000 EADY | 3.68617 4202.23| 1.90000 2166.00] 1.77000 2017.80
TEMPORARY WARNING SIGNS | | |
0350 744520 11.000 EACH | 817.81993 8996.02| 755.00000 8305.00] 763.00000 8393.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0360 745502 40.000 LF | 10.00000 400.00] 10.00000 400.00] 10.30000 412.00
GALVANIZED CONDUIT IN/ON STRUCTURE, 2 | | |
/2" | | |
0370 745506 40.000 LF | 10.00000 400.00] 10.00000 400.00] 13.40000 536.00
GALVANIZED CONDUIT IN/ON STRUCTURE, 2" | | |
0380 745527 40.000 LF | 16.55159 662.06| 13.00000 520.00| 13.13000 525.20
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0390 745528 2284.000 LF | 6.80640 15545.82| 10.00000 22840.00] 10.10000 23068.40
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0400 745543 608.000 LF | 68.00243 41345.48| 10.00000 6080.00] 10.10000 6140.80
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0410 745544 1636.000 LF | 9.83764 16094.38| 10.00000 16360.00 | 10.10000 16523.60
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0420 745545 80.000 LF | 5.00000 400.00] 6.00000 480.00] 6.06000 484.80
| | |

INSTALLATION OF CONDUIT ON WOOD POLE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
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PAGE

12/12/08
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FINAL
CONTRACT TITLE SOUTHWEST CIVIC ASSOCIATION, PHASE I, ENHANCEMENT
CALL ORDER 002 CONTRACT ID 24-200-06.01 COUNTIES NEW CASTLE
LETTING DATE 10/28/08 DISTRICT N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |STRIPE-A-LOT INC/APS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0430 746512 4713.000 LF | 1.21866 5743.54| 1.20000 5655.60 | 1.22000 5749.86
CABLES, 1/#6 AWG | | |
0440 746515 2339.000 LF | 1.50000 3508.50]| 1.20000 2806.80 | 1.22000 2853.58
INSULATED GROUND CABLES, 1/#6 | | |
0450 746516 4.000 EACH | 1250.00000 5000.00 | 900.00000 3600.00 | 910.00000 3640.00
SERVICE INSTALLATION | | |
0460 746553 30.000 EACH | 1500.00000 45000.00 | 660.00000 19800.00 | 667.00000 20010.00
POLE BASE, SPECIAL | | |
0470 746659 30.000 EACH | 2250.00000 67500.00 | 2065.00000 61950.00] 2086.00000 62580.00
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
0480 748015 207.000 SF | 10.39262 2151.27] 5.00000 1035.00| 6.10000 1262.70
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0490 748506 2687.000 LF | 1.50608 4046 .84 | 1.00000 2687.00 | 0.56000 1504.72
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0500 748508 262.000 LF | 1.81206 474 .76 | 2.00000 524.00 | 1.12000 293.44
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 8" | |
0510 750000 23.000 EACH | 331.97293 7635.38| 150.00000 3450.00 | 150.00000 3450.00
ADJUST WATER VALVE BOXES | | |
0520 751000 3.000 EACH | 750.00000 2250.00 | 500.00000 1500.00| 2500.00000 7500.00
ADJUST FIRE HYDRANTS | | |
0530 758000 1086.000 SY | 14.12721 15342.15| 17.00000 18462.00 | 22.00000 23892.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0540 762001 2796.000 LF | 1.85419 5184.32]| 1.50000 4194.00| 1.50000 4194.00
SAW CUTTING, HOT MIX | | |
0550 762006 1269.000 LF | 2.00000 2538.00 | 4.00000 5076.00 | 2.50000 3172.50
SAW CUTTING, CONCRETE, 4" | | |
0560 763000 LUMP | 30508.00000 30508.00] 9776.98000 9776.98| 14223.00000 14223.00
INITIAL EXPENSE | |
0570 763500 LUMP | 122031.00000 122031.00] 7500.00000 7500.00| 9500.00000 9500.00
MAINTENANCE OF TRAFFIC | | |
0580 763501 LUMP | 61016.00000 61016.00 | 5000.00000 5000.00 | 10000.00000 10000.00
| | |

CONSTRUCTION ENGINEERING



CONTRACT TITLE
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SOUTHWEST CIVIC ASSOCIATION, PHASE I,

TABULATION OF BIDS
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ENHANCEMENT
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CALL ORDER : 002 CONTRACT ID 24-200-06.01 COUNTIES NEW CASTLE
LETTING DATE 10/28/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |STRIPE-A-LOT INC/APS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0590 763505 16.000 HOUR | 75.00000 1200.00] 75.00000 1200.00] 75.00000 1200.00
TRAFFIC OFFICERS | | |
0600 763597 40.000 HOUR | 125.26658 5010.66| 125.00000 5000.00] 125.00000 5000.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 831,642.82] $ 513,294.00| $ 563,943.66
—————————————————————————————————————————— S
CONTRACT TOTALS | $ 831,642.82] $ 513,294.00| $ 563,943.66
DBE GOALS | 12 % | 12 % | 12 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/12/08
PAGE 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SOUTHWEST CIVIC ASSOCIATION, PHASE I, ENHANCEMENT
CALL ORDER : 002 CONTRACT ID : 24-200-06.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/28/08 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC |A-DEL CONSTRUCTION CO INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 CATEGORY 1
| | |
0010 201000 LUMP | 2500.00000 2500.00] 8300.00000 8300.00] 4197.22000 4197.22
CLEARING AND GRUBBING | | |
0020 202000 392.000 CY | 35.60000 13955.20| 26.35000 10329.20| 54.24000 21262.08
EXCAVATION AND EMBANKMENT | | |
0030 208000 2.000 cCYy | 198.00000 396.00| 50.00000 100.00] 96.01000 192.02
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 210000 110.000 CY | 15.00000 1650.00] 20.25000 2227.50] 37.82000 4160.20
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0050 211000 LUMP | 4600.00000 4600.00| 6300.00000 6300.00] 7689.80000 7689.80
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 252002 10.000 EACH | 295.00000 2950.00] 210.00000 2100.00] 327.12000 3271.20
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0070 302005 103.000 TON | 70.00000 7210.00] 26.00000 2678.00] 28.99000 2985.97
GRADED AGGREGATE BASE COURSE, TYPE B | |
0080 302006 424.000 TON | 40.00000 16960.00 | 26.60000 11278.40| 28.31000 12003.44
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0090 401665 73.000 TON | 175.28000 12795.44| 155.00000 11315.00| 108.18000 7897.14
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0100 401667 150.000 TON | 114.75000 17212.50| 150.00000 22500.00] 85.33000 12799.50
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0110 503001 277.000 SY | 64.20000 17783.40| 100.00000 27700.00| 235.28000 65172.56
PATCHING P.C.C. PAVEMENT, 6' TO 15', | | |
TYPE A | | |
0120 503006 489.000 EACH | 27.85000 13618.65| 8.50000 4156.50] 15.76000 7706.64
DOWEL BARS | | |
0130 602668 9.000 SF | 350.00000 3150.00] 250.00000 2250.00] 65.20000 586.80
PORTLAND CEMENT CONCRETE STAIRS | | |
0140 612021 53.000 LF | 68.90000 3651.70] 105.00000 5565.00] 99.32000 5263.96
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0150 701010 1366.000 LF | 23.70000 32374.20] 21.50000 29369.00] 29.36000 40105.76
| | |

PORTLAND CEMENT CONCRETE CURB, TYPE 1



FURNISH AND MAINTAIN MESSAGE BOARD

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/12/08
PAGE 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE SOUTHWEST CIVIC ASSOCIATION, PHASE I, ENHANCEMENT
CALL ORDER 002 CONTRACT 1ID 24-200-06.01 COUNTIES NEW CASTLE
LETTING DATE 10/28/08 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC |A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 705001 11255.000 SF | 5.25000 59088.75] 6.50000 73157.50]| 5.51000 62015.05
P.C.C. SIDEWALK, 4" | | |
0170 705002 1618.000 SF | 6.25000 10112.50] 7.50000 12135.00] 6.29000 10177.22
P.C.C. SIDEWALK, 6" | | |
0180 705506 2929.000 SF | 24.75000 72492.75| 22.50000 65902.50]| 32.35000 94753.15
BRICK AND/OR BLOCK ROADWAY | | |
0190 705520 150.000 SF | 25.00000 3750.00] 40.00000 6000.00]| 23.50000 3525.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0200 705526 120.000 SF | 14.00000 1680.00| 16.00000 1920.00]| 10.18000 1221.60
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0210 708051 6.000 EACH | 2300.00000 13800.00] 3250.00000 19500.00]| 2159.11000 12954.66
DRAINAGE INLET, 34" X 24" | | |
0220 710501 6.000 EACH | 2100.00000 12600.00]| 2500.00000 15000.00]| 2441.95000 14651.70
CONVERTING EXISTING CATCH BASIN TO | | |
MANHOLE | | |
0230 710504 5.000 EACH | 675.00000 3375.00] 925.00000 4625.00| 1235.35000 6176.75
ADJUSTING MANHOLES | | |
0240 720527 1469.000 EADY | 0.33000 484.77] 0.60000 881.40] 0.36000 528.84
PLASTIC DRUMS | |
0250 732002 412.000 sY | 25.50000 10506.00]| 9.50000 3914.00] 9.04000 3724.48
TOPSOIL, 6" DEPTH | | |
0260 734013 412.000 sY | 1.25000 515.00]| 1.00000 412.00] 2.20000 906.40
PERMANENT GRASS SEEDING, DRY GROUND | |
0270 735534 412.000 sY | 2.50000 1030.00]| 1.85000 762.20] 2.75000 1133.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0280 742500 432.000 HOUR | 37.78000 16320.96| 37.78000 16320.96| 37.78000 16320.96
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0290 742514 32.000 HOUR | 54.78000 1752.96 | 54.78000 1752.96 | 54.78000 1752.96
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0300 743501 904.000 EADY | 0.85000 768.40| 0.85000 768.40| 0.97000 876.88
WARNING LIGHTS , TYPE B | | |
0310 743504 48.000 EACH | 130.00000 6240.00]| 205.00000 9840.00| 1.38000 66.24
WARNING SIGNS | |
0320 743506 318.000 EADY | 1.55000 492.90] 1.25000 397.50] 1.33000 422.94
TEMPORARY BARRICADES, TYPE III | | |
0330 743514 28.000 EADY | 80.00000 2240.00]| 65.00000 1820.00| 82.50000 2310.00
| | |



PERMANENT PAVEMENT STRIPING, EPOXY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/12/08
PAGE 002 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE SOUTHWEST CIVIC ASSOCIATION, PHASE I, ENHANCEMENT
CALL ORDER 002 CONTRACT ID 24-200-06.01 COUNTIES NEW CASTLE
LETTING DATE 10/28/08 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC |A-DEL CONSTRUCTION CO INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0340 743525 1140.000 EADY | 0.50000 570.00| 5.50000 6270.00] 2.35000 2679.00
TEMPORARY WARNING SIGNS | | |
0350 744520 11.000 EACH | 800.00000 8800.00| 805.00000 8855.00 830.50000 9135.50
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0360 745502 40.000 LF | 10.25000 410.00] 11.00000 440.00] 11.00000 440.00
GALVANIZED CONDUIT IN/ON STRUCTURE, 2 | | |
/2" | | |
0370 745506 40.000 LF | 10.25000 410.00] 11.00000 440.00] 11.00000 440.00
GALVANIZED CONDUIT IN/ON STRUCTURE, 2" | | |
0380 745527 40.000 LF | 13.25000 530.00| 15.00000 600.00] 14.30000 572.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0390 745528 2284.000 LF | 10.25000 23411.00] 11.00000 25124.00] 11.00000 25124.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0400 745543 608.000 LF | 10.25000 6232.00] 11.00000 6688.00] 11.00000 6688.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0410 745544 1636.000 LF | 10.25000 16769.00 | 11.00000 17996.00 | 11.00000 17996.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0420 745545 80.000 LF | 6.50000 520.00| 6.50000 520.00| 6.60000 528.00
INSTALLATION OF CONDUIT ON WOOD POLE | | |
0430 746512 4713.000 LF | 1.30000 6126.90] 1.30000 6126.90| 1.32000 6221.16
CABLES, 1/#6 AWG | | |
0440 746515 2339.000 LF | 1.30000 3040.70] 1.30000 3040.70] 1.32000 3087.48
INSULATED GROUND CABLES, 1/#6 | | |
0450 746516 4.000 EACH | 1000.00000 4000.00] 965.00000 3860.00] 990.00000 3960.00
SERVICE INSTALLATION | | |
0460 746553 30.000 EACH | 700.00000 21000.00] 705.00000 21150.00] 792.11000 23763.30
POLE BASE, SPECIAL | | |
0470 746659 30.000 EACH | 2100.00000 63000.00 | 2200.00000 66000.00 | 2271.50000 68145.00
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
0480 748015 207.000 SF | 5.50000 1138.50] 6.50000 1345.50] 5.50000 1138.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0490 748506 2687.000 LF | 1.25000 3358.75] 0.65000 1746.55] 1.10000 2955.70
| | |
| | |

RESIN PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/12/08
PAGE 002 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE SOUTHWEST CIVIC ASSOCIATION, PHASE I, ENHANCEMENT
CALL ORDER 002 CONTRACT ID 24-200-06.01 COUNTIES NEW CASTLE
LETTING DATE 10/28/08 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC |A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 748508 262.000 LF | 2.25000 589.50 | 1.10000 288.20 | 2.20000 576.40
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 8" | |
0510 750000 23.000 EACH | 250.00000 5750.00 | 275.00000 6325.00 | 479.42000 11026.66
ADJUST WATER VALVE BOXES | | |
0520 751000 3.000 EACH | 525.00000 1575.00 | 1000.00000 3000.00| 570.67000 1712.01
ADJUST FIRE HYDRANTS | | |
0530 758000 1086.000 SY | 12.50000 13575.00| 15.00000 16290.00| 26.85000 29159.10
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0540 762001 2796.000 LF | 1.00000 2796.00 | 3.50000 9786.00 | 1.65000 4613.40
SAW CUTTING, HOT MIX | | |
0550 762006 1269.000 LF | 4.00000 5076.00 | 5.50000 6979.50| 5.50000 6979.50
SAW CUTTING, CONCRETE, 4" | | |
0560 763000 LUMP | 10000.00000 10000.00| 25000.00000 25000.00| 7790.75000 7790.75
INITIAL EXPENSE | |
0570 763500 LUMP | 30000.00000 30000.00| 30000.00000 30000.00] 21349.99000 21349.99
MAINTENANCE OF TRAFFIC | | |
0580 763501 LUMP | 12000.00000 12000.00| 35000.00000 35000.00] 2091.89000 2091.89
CONSTRUCTION ENGINEERING | | |
0590 763505 16.000 HOUR | 75.00000 1200.00| 75.00000 1200.00| 75.00000 1200.00
TRAFFIC OFFICERS | |
0600 763597 40.000 HOUR | 125.00000 5000.00 | 125.00000 5000.00 | 137.50000 5500.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 614,935.43| $ 690,349.37| $ 693,685.46
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 614,935.43| $ 690,349.37| $ 693,685.46
DBE GOALS | 12 S| 12 S| 12 S




